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Service Level Agreement – Parish Building Surveyors.
Church of England - Birmingham. 1 Colmore Row, Birmingham B3 2BJ. 2019.

Our Church buildings are a gift to this and future generations. They 

offer a place where people can gather from across our communities for 

many purposes, including worship. Thus their care and development 

are vital to our mission together to be a Transforming Church and we 

recognize the effort and work that many people contribute to that end. 

Thank you for your part in that, this service level agreement will help 

parishes and property team to work together to have clear expectations 

and support their joint mission in God’s service.
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Background

One of the key features of People & Places is to provide Parish Support Services which 
will assist with HR, Buildings & Bookkeeping in our newly formed deaneries. The Parish 
Building Surveyors are now available to newly formed deaneries within the Church of 
England Birmingham.

To ensure church buildings remain well maintained and compliant puts a significant strain 

on local resources. Even day-to-day reactive maintenance issues take hours of people’s time 

and require specific technical expertise. Having Parish Building Surveyors that will instruct 

and oversee contractors can help take away this burden. The church buildings in the Church 

of England Birmingham were assessed in both 2012 and 2017 through a desk-based survey 

of their five-yearly building inspection reports. During this period the number of buildings in 

a ‘Poor’ or ‘Very Bad’ state had increased to 30%. People & Places aims to support parishes 

with the fabric management processes for their churches, to ensure that annual planned 

preventative maintenance (PPM) for each building is carried out regularly and for the long 

term to reduce the cost liability.

Our Parish Buildings Services can help with organising Church property reactive repairs and 

maintenance on behalf of Parochial Church Councils (PCCs), which will involve managing 

a wide range of suppliers and building contractors. We can also assist with implementing 

various programmes of planned, cyclical and legislative maintenance for churches based 

upon their five-yearly inspection report. Our surveyors will also help with condition surveys 

of ancillary buildings and relevant statutory compliance responsibilities for all operational 

buildings.
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The Parish Building Surveyors are part of the Property Team as shown in the organogram 

above. The surveyors will complement Ian Simpson, Historic Places of Worship Support 

Officer (PoWSO); Ben Smith, Care of Churches Officer; and Daniel Mayes, Property Director 

who currently provide support to parishes on their church buildings. Ian Simpson (PoWSO), 

in addition to offering practical, on-the-ground advice on management and development 

projects for church buildings, can also support grant applications to various funders. Ben 

Smith (Care of Churches Officer) is also available to give guidance and support on the 

management, maintenance and development of all church buildings and churchyards, and 

on the Faculty permission system for carrying out works. Daniel Mayes (Property Director) 

has a wider remit to give assistance and support on the development of construction-related 

projects for church buildings and church halls, including the development of strategic project 

briefs, feasibility studies, options appraisals, project programmes, business cases, contract 

management, and the appointment of consultants and contractors.

Key Objectives of the Parish Building Surveyors 

To support PCCs in:

	 • �Discharging their statutory compliance responsibilities relating to church buildings in 
particular where such a building is listed;

	 • �Improving and developing church buildings and facilities to be fit for purpose for the 
needs of their ministry and mission; and

	 • �Assist in implementing various programmes of planned, cyclical and legislative 
maintenance to their church buildings as a result of Quinquennial Inspections (QI’s).   

What we will do 

	 • �Oversee reactive maintenance and planned preventative maintenance (PPM)  
on behalf of PCCs;

	 • �Support PCCs with their PPM plans and where necessary carry out further  
condition surveys;

	 • �Advise PCCs on regulatory and statutory compliance and construction related  
health and safety;

	 • �Project manage works on site, act as contract administrator and main point of contact 
with contractor(s) and any other consultants appointed in relation to the works;

	 • Guide PCCs with faculty submissions and advise on any further statutory compliance.
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What we don’t do 

	 • �Parish Building Surveyors will not act as the client, for the avoidance of doubt, the 
PCC shall be client in relation to all works carried out.  The Parish Building Surveyors 
will not pay for the works nor be budget holder. Any maintenance or compliance 
work will need PCC approval before appointing a contractor;

	 • �Perform duties as Principal Designer under the Construction Design & Management 
Regulations (CDM 2015);

	 • �Deal with non-urgent electrical and plumbing or other minor issues which can be 
dealt with by a local tradesperson.  If the issue keeps recurring or it has adversely 
affected the building fabric the Parish Building Surveyors can advise of further steps 
which can be taken;

	 • �The use of Parish Building Surveyors does not take away the need for Quinquennial 
Inspections (5 yearly) carried out by the church architect;

	 • �Parish Building Surveyors will not attend PCC meetings to obtain approval for the 
works; this is the incumbents/churchwardens responsibility;

	 • �Parish Building Surveyors will not provide design services for improvements, such as 
extension, new builds or re-ordering projects. Other members of the Property Team 
can advise on these matters. 

Please note, PCCs remain as client and responsible owners of their buildings; therefore 
maintenance and all statutory compliance required as owner of  the buildings will continue to 
be the PCC’s responsibility to ensure all building related assets are maintained and tested to 
appropriate regulations and legislation.  

What we will do (in detail)

The Parish Building Surveyor will support PCCs in:

	 • �Organising Church property reactive repairs and maintenance. This will involve 
managing a wide range of suppliers, consultants and building contractors. Handle 
e-mails, phone calls and other general queries related to the works. Ensure that the 
works remain within the agreed scope and approved funding and should the scope or 
costs change significantly request the incumbent/ churchwardens to obtain approval 
from the respective PCC;

	 • �Implementing various programmes of planned, cyclical and legislative maintenance 
for churches based upon their five-yearly inspection Quinquennial Inspection report, 
condition surveys of ancillary buildings and relevant statutory compliance reports for 
all operational buildings;
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	 • �Supporting PCCs with planning and co-ordinating all technical inspection and 
statutory testing relevant to their church buildings and any ancillary operational 
buildings on the church site, such as church halls, in conjunction with church staff 
and officers and external specialist consultants, ensuring an effective survey process, 
accurate recording and access to data;

	 • �Analysing records of reactive, routine and statutory maintenance to identify patterns 
of emerging liability on building fabric assets, and to suggest where PCC resources 
should be used to discharge high priority defects;

	 • �Formulating forward maintenance plans based upon analysis of maintenance liability 
of the built fabric on the church site with due consideration of the availability of local 
budgets and resources;

	 • �Managing external contractors and in some cases consultants to achieve planned 
outputs for programmes of routine and legislative maintenance work, and for term 
contracts and single capital projects not exceeding £100k, including: 

		  - �developing appropriate risk registers and control measures with PCCs as 
required;

		  - �liaising with the CofE Birmingham Property Team, the Diocesan Advisory 
Committee for the Care of Churches and statutory approval bodies on behalf of 
the PCC, as appropriate;

		  - �supporting PCCs with selecting their procurement route for capital projects;

		  - �monitoring the performance of projects against specific performance indicators 
and operating mechanisms for ensuring adherence to technical procedures and 
working practices; and

		  - �analysing performance issues where appropriate  with a view to recommending 
improvements to ensure cost effectiveness, quality, speed, and safety in future 
project delivery;

	 • �Supporting PCCs with obtaining the necessary statutory consents including consent 
for works that fall within the Faculty Jurisdiction Rules 2015 (FJR 2015);

	 • �Monitoring the performance of external contractors and consultants;

	 • �Maintaining a project database for maintenance contractors (including large, one-off 
projects) with the continued monitoring against programme, cost plans, quality and 
safety standards;

	 • �Undertaking periodic reviews of service delivery, or attend to direct complaints of 
procedural failure, and implement with a consistent approach the improvement to 
operational structure and processes as identified to ensure value for money.
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The PCCs Responsibilities 

In order to establish a two-way record, the PCC will need to adhere to the following 

guidelines to assist in work execution and satisfactory completion: 

	 • Provide a list of personnel authorised by the PCC to request and approve work;

	 • �Requests should be made via email; property@cofebirmingham.com. When making 

requests by telephone, contact the Parish Building Surveyors on the listed contact 

numbers only;

	 • �Provide only one work request for each job required;

	 • �Provide requestor’s name and contact number with each request;

	 • �Describe work requirements as accurately as possible;

	 • �Provide any information about the site and existing structures or hazards that may 

be present such as asbestos, overhead cables and buried services. If an asbestos 

survey is not available, the PCC should allocate funds for a Refurbishment & 

Demolition survey to be carried out before works commence on site;

	 • �Ensure appropriate construction related insurance (such as contract works 

insurance) is in place;

	 • �Ensure PCC approval including costs is provided within the timescales indicated in 

Appendix A; 

	 • �Ensure availability of work area on the agreed date; 

	 • �Allow workers to carry out their work commitment without interruption;

	 • �Not to add work requests to an existing call number; 

	 • ��Ensure that building services remain statutory compliant.

Health & Safety (Construction (Design & Management) 
Regulations 2015) 

	 • For works involving one contractor the Parish Building Surveyors will:

		  - �ensure that the contractor complies with legal standards for health and safety 

management on all projects;

		  - �establish clear working practices according to guidelines developed by the 

CofE Birmingham Property Team;

		  - �monitor for progress at critical milestones throughout a contract; 

		  - �review works on completion to inform improvement in future practices 

through informed from contractors, end users and external consultants.
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	 • �If there is more than one contractor involved, the PCC will need to appoint 

(in writing) a Principal Designer and Principal Contractor. The Parish Building 

Surveyors can give guidance with these appointments; however under the CDM 

Regulations 2015 the PCC remains the client;

	 • �Please see Appendix B for more information on the CDM Regulations 2015. Please 

ensure that PCCs representatives are fully aware of their responsibilities under the 

CDM Regulations;

	 • �As the Parish Building Surveyors will be using a pool of contractors it will be 

necessary for the contractors to be vetted to make sure they have the appropriate 

skills, knowledge, experience and capability to manage health and safety. Therefore 

the Diocesan Board of Finance (DBF) will cover the costs for a CDM health & safety 

advisor to carry out an annual check of the contractors insurance (employers and 

public) and health & safety procedures. The advisor will also provide a monthly audit 

of 5% of works currently on site across the diocese (circa 4 visits a month) to make 

sure contractor(s) adhere to their health & safety procedures, method statements 

and risk assessments. There will be no further charge to the PCCs for this service. 

 
Insurance 

 �The DBF have put in place appropriate Professional Indemnity Insurance for the Parish 

Building Surveyors, however PCCs should ensure that they have appropriate contractors 

all-risks/ contract works insurance in place for the construction works and suitable building 

and contents insurance. 

Job execution standards and response times

Please see the flow chart in Appendix A, which will help explain the process of instructing a 

Parish Building Surveyor. To assist in progressing work requests to a satisfactory completion, 

the Parish Building Surveyors will adhere to the following guidelines: 

	 • �The Parish Building Surveyors guarantee that the PCC work requests will be 

acknowledged within one working day in order to progress the required work 

(unless an emergency);

	 • �The Parish Building Surveyors shall guarantee that all work requests will be 

actioned and when specific start/ completion dates given, adhered to;

	 • �The Parish Building Surveyors, contractors, consultants or any other parties 

instructed by the surveyors will not access or attempt to access property without 

the PCCs permission prior to contractor’s possession of the site under the CDM 

regulations;

	 • �The Parish Building Surveyors  shall ensure as far as they are able to, that planned 

work is carried out and completed at the agreed times and where possible, without 
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interruption to church services, operations and tenants/ licensees; 

	 • �The Parish Building Surveyors shall, where necessary, provide site supervision to 

ensure progress and quality of workmanship is to an acceptable standard;

	 • �The Parish Building Surveyors shall consult with the PCC as appropriate;

	 • �The Parish Building Surveyors shall record all work requests accurately.

Response times:
	

	 • �Category A (Emergency Breakdowns) – Parish Building Surveyors will aim to 

organise the attendance by a contractor on the same day as the telephone call or 

email from a PCC during normal working hours. Category A work will be made safe 

immediately and normally completed by the 2nd day, subject to the PCC approving 

the costs, and the nature/ severity of the emergency. 

	 • �Category B (Non-Urgent Breakdowns) – attendance by the Parish Building Surveyor 

or a contractor within 3 days of a telephone call or email from PCC during normal 

working hours.  Category B work will be completed by the 10th working day, unless 

agreed otherwise and subject to faculty legislation and the PCC approving the cost 

of the works prior to commencement. 

	 • �Category C (Provision of technical and/ or programming advice on routine 

maintenance) – Meeting to take place within 10 working days of the PCCs request 

to the Parish Building Surveyor. Work will be completed as agreed subject to 

programme and budget. 

Where the Parish Building Surveyors receive unprecedented level of requests they will be 

prioritised in terms of their nature/ severity and time of request. 

 

Definition of Categories:

	 • �Category A (Emergency Breakdowns) include instances of asset malfunctions which 

will actually or could lead to the following: health and safety of occupants being 

put at risk, the building fabric building damaged, the security of the building being 

endangered and failure of heating/ hot water systems.

	 • �Category B (Non-Urgent Breakdowns) include instances of services malfunction 

which are of a routine nature and do not seriously impair day to day operations of 

the Church or Church Hall. For example cosmetic damage to fixtures and fittings, 

and cosmetic damage to the building fabric. 

	 • �Category C (Provision of technical and/ or programming advice on routine 

maintenance) to include attendance at meetings to provide technical and/ or 

programming in relation to future activities with agreed time frames.
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Contact Details:
	

Archdeaconry of Birmingham Archdeaconry of Aston

Jan Bakewell 
1 Colmore Row | Birmingham B3 2BJ

Mobile: 07824536935

Email: janb@cofebirmingham.com 

Andy Schofield
1 Colmore Row | Birmingham B3 2BJ

Mobile: 07824463769

Email:  
andrewschofield@cofebirmingham.com

Property Team email: parishsurveyors@cofebrimingham.com

Emergencies – If your query is urgent/ or an emergency and you are contacting us outside 

normal working hours please make use of emergency contacts on the CofE Birmingham 

website, which can be found in the following link: http://www.cofebirmingham.com/

documents/view/emergency-preferred-list-contractors/. Please note the contractors in the 

attached document are not under contract to provide an out of hours service provision. 

GDPR

The DBF keeps data in accordance with the requirements set out in law, statutory guidance 

and the national church. For more information on the DBF’s Data Privacy Notice please use 

the following link: https://cofebirmingham.contentfiles.net/media/assets/file/BDBF_Data_

Privacy_Notice_June_2018.pdf

By signing the document below you agree that your contact information can be shared 

with the Parish Building Surveyors, selected contractors, consultants and other suppliers in 

relation to the works. 

Declaration 

This document is not exhaustive and may be subject to review and amendment at any time. 

I hereby declare that I have read and understood the content of the Service Level Agreement 

and that the PCC agree to their responsibilities under this agreement. 

Signed on behalf of the PCC 
(incumbent/ churchwarden):

Name:

Signature:

Date:
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Service Level Agreement– Appendix A – Flow Chart

Service Level Structure – Parish Building Surveyors 
General scenario July 2019

PCC submit request to Parish Building Surveyor

Parish Building Surveyors to visit 
site/or will instruct contractor to 

attend site  

Pre-start meeting with Parish Building 
Surveyor/PCC & Principal Contractor

Building fabric/ and major Mechanical 
and Electrical (M&E) defects

Improvement/alterations/
Funding grants

Care of Churches Officer 
or Places of Worship Support Officer 

can provide guidance

PCC needs to have an 
asbestos report completed 

(Statutory compliance)

Do the PCC have an 
asbestos management 

survey? 

PCC instruct Asbestos 
removal/or encapsulation 

in accordance with 
Asbestos surveyors 

recommendation

All contractor/tenderers 
to be shown asbestos 
report by PCC before  

repair work starts

Small electrical/plumbing/blocked 
toilets etc. should be dealt with by 

PCC. Parish Surveyor can recommend 
contractors only if required 

Parish Building Surveyor to invite 
contractors to tender for the works/ 

repairs

PCC Legal obligation: 
Faculty approval if 

required, refer to Faculty 
Rules 2015

Not Parish Building Surveyors 
remit to pay contractors/

monitor budget  

Parish Building Surveyor 
to provide guidance on 
Procurement method 

Not Parish Building Surveyors 
remit to attend PCC meetings 

for PCC approval of works

PCC Legal obligation: 
Local authority Building 

control/planning approval 

H & S Advisor to 
vet contractors for 

competency/insurance

PCC Legal obligation: 
PCC to appoint Principal 

Designer if required 

Monthly site meetings with 
Parish Building Surveyor, PCC 

representative, and Site Supervisor/
Contractor    

Parish Building Surveyor 
to act as; main point of 

contact with contractor, 
contract administrator, 
project manager, and to 

monitor performance 
of contractors and 

consultants

Start work

Parish Building Surveyors to 
acknowledge and log request   

PCC to approve quote or instruct 
contractor via instruction/order 

number 

Parish Building Surveyor/ PCC 
evaluate quotes/ tender   

Completion/handover/final account/
payment/feedback

No ACMs

ACMs detected

No

Report Update/ Certificates 
Issued 

ACMs: Asbestos Containing Materials 
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Service Level Agreement– Appendix B – CDM 2015 Guidance Note from the HSE
(See next page)


